

0

Area B1 - Principal Bedroom & Bathroom

steel beam to s.eng details, encased in plasterboard & skim - 30 min FP out extg floor joists & trim new stairwell opening with Carefully remove extg timber staircase and partitions; carefully remove existing modern ceiling beam. Cut

Carefully take out existing cupboard stud partition

Relay timber floorboards

Repair plaster casings to extg ceiling beams

New 100mm sw stud partition with plasterboard & skim bs, to stairwell & dressing room

Inspect lath & plaster ceiling; repair with new lime plaster to extg laths

Decorate ceiling with two coats of emulsion paint

Decoarte walls with limewash subject to samplepanel

Decorate all joinery with breathable paint

Area C1 - Landing & Bedroom

Carefully remove extg std & plasterboard bathroom partitions. Cut out extg floor joists & trim new stairwell opening to s.eng details

borrowed light partition Carefully take out existing stud plasterboard &

Carefully take up existing floorboards, de-nail & set aside for re-use; investigate joists determine extent Level existing floor with firrings to existing loists to level; relay extg floorboards allow 25% new boards

Inspect lath & plaster ceiling; repair with new lime plaster to extg laths

Install ne 175x18mm sw skirtings

Decorate all joinery with breathable paint

Decorate ceiling with two coats of emulsion paint

Decorate walls with limewash

Area D1 - Bathroom & Laundry

Take out extg half flight staircase; take down plasterboard ceiling & dispose off site

floorboards (client supply) Гake up extg floorboards; lay sal vaged oak

Insulate between extg rafters with Actis Triso; 38mm insulated plasterboard to underside

opening; direct glaze extg arrowslit opening New half galzed door & frame in extg external

Install new timber staircase

Install new drainage pipework connected to 2no.

New 100mm sw stud partition wit skim bs, to laundry room th plasterboard &

Install new 175x18mm sw skirtings

Decorate all joinery

Decorate walls & ceiling with two coats of emulsion paint

		PLANNING		DRAWING STATUS	DRAWIN
APD	옻	DESCRIPTION	BY	DATE	REV
APO	웆	REQ. AMMENDMENTS	BY	02.06.23	>

## **QUAY ASSOCIATES**

THE POUND SHENINGTON OXFORDSHIRE OX15 6NB

+44 (0) 7798 525 535 ar@quaytect.com

Bruce Roe Esq.

(formerly) THE NORTH ARMS WROXTON OX15 6PY FIRST FLOOR PLAN AS PROPOSED

REV. A			/P12	22070/P12	DRAWING No.
				22070	
					JOB No.
				MAY 2023	1:100
HIS	APPROVED	CHECKED	DESIGN/DRAWN	DATE	SCALE