



GENERAL NOTES

- THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL ENGINEERS, ARCHITECTS OR OTHER RELEVANT DRAWINGS AND SPECIFICATIONS.
- ALL DIMENSIONS AND LEVELS ARE TO BE CHECKED ON SITE BY THE CONTRACTOR PRIOR TO PREPARING ANY WORKING DRAWINGS OR COMMENCING ON SITE.
- THE CONTRACTOR MUST ENSURE AND WILL BE HELD RESPONSIBLE FOR THE OVERALL STABILITY OF THE BUILDING/STRUCTURE/EXCAVATION AT ALL STAGES OF THE WORK.
- ALL WORK BY THE CONTRACTOR MUST BE CARRIED OUT IN SUCH A WAY THAT ALL REQUIREMENTS UNDER THE HEALTH AND SAFETY ACT ARE SATISFIED.
- ALL WORK IS TO BE CARRIED OUT IN COMPLIANCE WITH THE REQUIREMENTS OF THE RELEVANT STATUTORY AUTHORITIES AND REGULATIONS.

Works limited to site clearance, earthworks and ground profiling only

Phase 1A Construction Boundary

| | | | |
|--|----------|---|----|
| This drawing should not be scaled. Dimensions to be verified on site. Any discrepancies should be referred to the Engineer prior to work being put in hand. | | | |
| This drawing is the property of Waterman Infrastructure & Environment Limited, and the drawing is issued on the condition that it is not copied, reproduced, related or disclosed to any unauthorised person, either wholly or in part without the consent in writing of Waterman Infrastructure & Environment Limited. Pickfords Wharf, Clark Street, London SE1 9UG 020 7928 7888 02033 444 501 | | | |
| KEY AMENDED, TEMPORARY TURNING HEADS ADDED BUS STOP LOCATIONS ADDED, KERBEL KERB AT BUS STOPS. REVISED TO 145 x 255 CONCERATION KERBEL. 450 x 150mm SLABS AMENDED TO 600 x 600mm. CYCLEWAY CONSTRUCTION AMENDED. 25mm SAND BEDDING IN OVERLAP AREAS AMENDED TO 25mm MORTAR BEDDING. LIMESTONE CHIPPINGS REMOVED FROM BITUMINOUS FOOTWAY CONSTRUCTION. ISSUED FOR TENDER. | | | |
| C09 | 13.09.16 | | KK |
| C08 | 07.07.16 | ISSUED FOR TENDER | KK |
| C07 | 20.06.16 | CAR PARKING ON HIGH STREET AMENDED TO ECHOLON AMENDED. ISSUED FOR TENDER | AJ |
| C06 | 13.05.16 | REVISED MASTERPLAN ADDED, CONSTRUCTION AREAS AMENDED. ISSUED FOR TENDER | AJ |
| C05 | 04.04.16 | MASTERPLAN UPDATED | KK |
| C04 | 29.03.16 | KEY UPDATED TO SHOW POROUS PAVING, GENERAL AMENDMENTS | AG |
| C03 | 11.03.16 | MASTERPLAN UPDATED, BUS STOP AMENDED, POROUS CONSTRUCTION ACCESS ADDED. ISSUED FOR TENDER | AJ |
| C02 | 22.02.16 | MAGIC CARPET AREAS AMENDED, RUMBLE STRIPS ADDED | AG |
| C01 | 12.02.16 | ISSUED FOR TENDER | KK |
| A07 | 29.01.16 | MASTERPLAN UPDATED, CONSTRUCTION AREAS AMENDED | AJ |
| A06 | 21.12.15 | MASTERPLAN UPDATED | AG |
| A05 | 23.09.15 | BITUMINOUS CARRIAGEWAY CONSTRUCTION AMENDED | AJ |
| A04 | 21.08.15 | MAGIC CARPET CONSTRUCTION, FOOTWAY MORTARS AND KERB TYPES AMENDED | AG |
| A03 | 22.06.15 | AMENDED TO REFLECT MASTERPLAN & ISSUED FOR TENDER | AJ |
| A02 | 28.04.15 | NOTES ADDED, ISSUED FOR COMMENT | AJ |
| A01 | 13.05.15 | FIRST ISSUE | AJ |
| Rev | Date | Description | By |
| Amendments | | | |
| Project | | | |
| Title | | | |
| Client | | | |
| 5th Floor One Cornhill Street Birmingham B3 2JN 0121 212 7790 info@watermangroup.com www.watermangroup.com | | | |
| Drawing Date | | | |
| Designed by | | | |
| Drawn by | | | |
| Scale: @ A3 | | | |
| Publisher | | | |
| Zone | | | |
| Category | | | |
| Number | | | |
| Revision | | | |