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All works within adopted highway to be in
accordance with the Oxfordshire County
Council highway inspectors requirements.

All works within adopted highway to be in
accordance with the Specification for
Highway Works and Oxfordshire County
Council specifcations.

Contractor to comply with Chapter 8 of the
Traffic Signs Manual 2006.

All signs and whitelining to be in accordance
with the Traffic Signs Manuals and Traffic Signs
Regulations and General Directions.
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